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Performance Work Statement 

Tetra Tech, Inc. 
Contract EP-C-12-060 

Work Assignment No. 2-06 

TITLE: Adaptation Planning for Coral Reefs in a Changing Climate 

PERIOD OF PERFORMANCE: Award date through September 29, 2015 

WORK ASSIGNMENT MANAGER: 

ALTERNATE WAM: 

Jordan West 
Global Change Research Program 
US Environmental Protection Agency 
1200 Pennsylvania Ave., NW (8601P) 
Washington, DC 20460 
west.jordan@epa.gov 
703-347-8584 (voice) 
703-347-8694 (fax) 

Susan Julius 
Global Change Research Program 
US Environmental Protection Agency 
1200 Pennsylvania Ave., NW (8601P) 
Washington, DC 20460 
julius.susan@epa.gov 
703-347-8619 (voice) 
703-347-8694 (fax) 

Work Assignment 1-06 is a crossover work assignment. Tasks 6 thru 9a will have been completed 
during Option Period 1 of the contract. Tasks 9b thru 11 will be completed during Option Period 2 of 
the contract. 

INTRODUCTION 

Work in EPA's Global Change Impacts and Adaptation (GCIA) Program involves assessments of the 
potential vulnerability to climate change (and other global change stressors such as land-use change) of 
ecosystem health, water quality, human health and air quality with a focus on developing adaptation 
options to build resilience in the face of these vulnerabilities. Vulnerability and adaptation assessment 
activities in the GCIA aquatic ecosystems focus area support EPA's mission and responsibilities as 
defined by the Clean Water Act (CWA) and are designed to build the capacity of EPA programs, regional 
offices, aquatic ecosystem managers (including coral reef managers), and other decision-makers to 
assess and respond to global change impacts on ecosystem processes and services. The purpose of this 
work assignment is to provide technical support to the GCIA Program and partners to advance 
frameworks and methods for adaptation planning for coral reef ecosystems. 

Multiple recent efforts across government, non-governmental organizations, and academia have 
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advanced the dialogue on general principles for adaptation to climate change at the national scale (e.g., 
National Ocean Policy Strategic Action Plan, National Wildlife, Fish & Plants Climate Adaptation 
Strategy); for particular management systems (e.g., NOAA Climate Smart Sanctuaries framework); and 
from an ecosystem/conservation perspective (e.g., EcoAdapt's Climate Savvy guide). While these efforts 
provide critical, general theoretical underpinnings for adaptation planning, there is a need to marry 
these top-down principles with emerging work on bottom-up adaptation planning by actual 
practitioners, in order to connect the theoretical to the practical. 

EPA participated in a Climate Smart Work Group convened by the National Wildlife Federation to 
develop a unified adaptation framework designed to be tractable and accessible for use by ecosystem 
managers. Case study applications of this type of framework, in combination with other approaches 
being experimented with on the ground, are needed in order to demonstrate utility for specific 
vulnerable ecosystems such as coral reefs. Thus the EPA GCIA Program-- in collaboration with EPA 
Region 9 and interagency members of the Climate Change Working Group of the U.S. Coral Reef Task 
Force-- is developing a framework and methodology for adaptation planning, informed by feedback 
gained from a stakeholder workshop that occurred in Honolulu slated in spring 2014. At the 2.5 day 
workshop, expert managers and scientists from Federal agencies, states, territories, academia and non
governmental organizations provided feedback on a draft framework and methodology for identifying 
adaptation options as part of management planning, and called for greater development of evaluation 
methods explored at the workshop. 

OBJECTIVES 

Under this work assignment, the Contractor shall provide technical support for: literature/case study 
reviews; further revision of the adaptation framework and development of evaluation methods explored 
at the workshop; lessons-learned analysis; and a case study write-up for inclusion in a larger Reef 
Manager's Guide to Adaptation being developed in partnership with the National Oceanic and 
Atmospheric Administration and Australia's Great Barrier Reef Marine Park Authority. The objectives of 
the full project are to: (1) carry out a review and synthesis of frameworks and case studies in order to 
tailor existing frameworks specifically for use in coral reef adaptation planning; (2) present a draft 
framework and methods to coral reef stakeholders in the Pacific region for "testing" and critique 
through an expert elicitation exercise; (3) use stakeholder feedback along with additional literature/case 
study review as needed to revise the draft framework and methods; and (4) produce a case study write
up (in the form of a journal article, book chapter, or online report) on the framework, methods and 
lessons learned. 

REQUIRED CONTRACTOR QUALIFICATIONS 

1) Multidisciplinary professional expertise in assessing the impacts of climate change and other 
interacting stressors (such as land use change) on climate-sensitive ecosystems, including 
expertise in resilience and threshold theory and management adaptation. 

2) Thorough knowledge of conceptual approaches, methods, trainings and on-the-ground work on 
climate change vulnerability assessment and adaptation planning applications for coral reef 
conservation and management, especially in the Pacific region and including knowledge of 
leading work on resilience and adaptation management focused on the Great Barrier Reef. 
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3) Experience developing and evaluating practical frameworks and trainings for integrating climate 
change considerations into management planning and building resilience into conservation. 

4) Expertise in directed literature searches and synthetic analyses of available literature (including 
grey literature). 

5) Experience designing and facilitating expert scientific workshops. 

6) Experience preparing technical reports and papers written in clear, concise prose consistent with 
the standards of peer reviewed scientific literature. 

SPECIFIC TASKS: 

Tasks 6-9a: 

These are expected to have been completed by the end of Option Period 1. 

Task 9: Lessons Learned Memo and Revised Adaptation Planning Framework and Methods 

Based on the results of the workshop, the Contractor shall produce a memo describing the workshop 
exercise results in the form of a "lessons learned" analysis. This then shall be used as the basis for 
performing any additional revisions to the adaptation planning framework for coral reef managers as 
well as further methods development and/or suggested changes for future workshop exercises, in 
preparation for publication. 

Deliverable 9a: Workshop results/lessons learned memo Completion in Sept 2014 

This memo will include the Contractor's plan for framework revision and for deeper development of the 
evaluation method explored at the stakeholder workshop. The Contractor shall organize a SC call for one 
week later to obtain feedback. 

Deliverable 9b: Revised framework and methods Due: 12 weeks after 9a approved 

A revision of the framework and the further-developed evaluation methods, along with accompanying 
narrative, will be prepared for presentation at the in person working meeting in early 2015 (see 
Deliverable 11a). The Contractor shall organize a SC call for one week later to obtain feedback. 

Deliverable 9c: Final framework and methods Due: 12 weeks after Deliverable 11b 

Task 10: Manuscript 

The Contractor shall prepare a manuscript in the form of a case study write-up, journal article, or book 
chapter as per instruction from the WAM. The manuscript shall be written in clear, concise prose 
consistent with the standards of peer-reviewed scientific literature. 
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Deliverable lOa: Draft annotated outline Due: 2 weeks after Deliverable 9b 

The Contractor shall use the results of Deliverable 9b (revised framework and methods) to propose the 
structure and topical content of a case study write-up of the framework, methodology, and place-based 
application results. The Contractor shall organize a SC call for one week later to obtain feedback. 

Deliverable lOb: Revised annotated outline Due: 2 weeks after lOa feedback 

A revised annotated outline shall be presented at the in person working meeting (see Deliverable lla) 
for discussion and finalization. 

Deliverable lOc: Draft manuscript Due: 8 weeks after Deliverable llc 

The Contractor shall organize a SC call for one week later to obtain feedback. 

Deliverable lOd: Revised manuscript Due: 8 weeks after lOc feedback 

The Contractor shall organize a SC call for one week later to obtain feedback. 

Deliverable lOe: Final manuscript Due: 4 weeks after lOd feedback 

Task 11: In-Person Working Meeting of the Steering Committee 

The Contractor shall assist the WAM in organizing and facilitating an in-person meeting of the SC in 
Washington, DC for 2 days in the spring of 2015. SC members are Federal and/or local and will not need 
travel support; however the Contractor should budget for Contractor staff travel. Travel and lodging 
arrangements shall be consistent with U.S. government travel, lodging, and per diem allowances. The 
objectives of the SC meeting will be to: (1) discuss and obtain feedback on the revised framework and 
methods; (2) discuss and finalize the annotated outline for the case study write-up; and (3) lay out a 
"map" of adaptation planning needs, based on lessons learned, to guide future project work. 

Deliverable lla: Presentation materials for SC working meeting Due: 2 weeks before meeting (date TBD) 

Working in consultation with the WAM, the Contactor shall prepare meeting materials including: (1) an 
agenda for the 2 day meeting of the SC; (2) a PowerPoint presentation of the revised framework and 
methods (based on Deliverable 9b); and (3) an annotated outline for the case study write-up (based on 
Deliverable lOb). 

Deliverable llb: Attendance at SC working meeting Due: Meeting date TBD 

Appropriate Contractor staff shall attend, present and assist the WAM in facilitating the 2 day working 
meeting of the SC. 

Deliverable llc: SC working meeting notes Due: 2 weeks after Deliverable llb 
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The Contractor shall record notes of the deliberations, discussions and ideas of the SC during the course 
of the meeting and submit copies to the WAM for review. 

MILESTONES AND DELIVERABLE$: 

Task Milestone/Deliverable Due Date 

9 Lessons Learned Report with Revised Adaptation 
Planning Framework and Methods 

9a: Workshop results/lessons learned memo COMPLETED by 30 Sept 2014 
(SC Call) 

9b: Revised framework and methods 12 weeks after Deliverable 9a approved 
(SC Call) 

9c: Final framework and methods 12 weeks after Deliverable llb 

10 Manuscript 

lOa: Draft annotated outline 2 weeks after Deliverable 9b 

(SC Call) 
lOb: Revised annotated outline 2 weeks after Deliverable lOa feedback 
lOc: Draft manuscript 8 weeks after Deliverable llc 

(SC Call) 
lOd: Revised manuscript 8 weeks after Deliverable lOc feedback 

(SC Call) 
lOe: Final manuscript 4 weeks after Deliverable lOd feedback 

11 In Person Working Meeting 

lla: Prepare meeting materials 2 weeks before meeting (date TBD) 
llb: Attend 2 day in person meeting Meeting date TBD 
llc: Working meeting notes 2 weeks after Deliverable llb 

ACCEPTANCE CRITERIA: 

The Contractor shall prepare high quality deliverables in accordance with academic standards. 
Deliverables shall be edited for grammar, spelling, and logic flow. The technical information shall be 
reasonably complete and presented in a logical, readable manner. Figures submitted shall be of high 
quality similar to presentations developed for national scientific forums and should be formatted as jpeg 
or png files. Text deliverables shall be provided in Microsoft Word 2007 or compatible format. 

CONFLICT OF INTEREST: 
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The Contractor warrants that, to the best of the Contractor's knowledge and belief, that there are no 
relevant facts or circumstances which could give rise to a conflict of interest, as defined in FAR subpart 
9.5, or that the Contractor has disclosed all such relevant information. 

The Contractor agrees to notify the Contracting Officer immediately, that to the best of its knowledge 
and belief, no actual or potential conflict of interest exists or to identify to the Contracting Officer any 
actual or potential conflict of interest the Contractor may have. 

The Contractor agrees that if an actual or potential conflict of interest is identified during the 
performance, the Contractor shall immediately make a full disclosure in writing to the Contracting 
Officer. This disclosure shall include a description of actions which the Contractor has taken or proposes 
to take, after consulting with the Contracting Officer, to avoid, mitigate, or neutralize the actual or 
potential conflict of interest. The Contractor shall continue performance until notified by the 
Contracting Officer of any contrary action to be taken. 

MANAGEMENT CONTROLS: 

1. The EPA will review and provide comments on the Work Plan and QAPP. 

2. The EPA will also review and provide comments on all deliverables, with written confirmation of 
their acceptance required prior to completion of subsequent deliverables. 

3. The Contractor shall clearly identify itself as an EPA contractor when acting in fulfillment of this 
contract. No decision-making activities relating to Agency policy, enforcement or future 
contracting shall take place if the Contractor is present. If the Contractor has a need to meet 
with Federal employees on-site, then the Contractor personnel shall visibly wear identification in 
performance of this contract while on-site that will be issued by the Government upon arrival to 
the Federal facility. 

4. Technical Direction: The WAM is authorized to provide technical direction that clarifies the 
statement of work as set forth in this work assignment. Before initiating any action under 
technical direction, the contractor shall ensure that the technical direction falls within the scope 
of work for this work assignment. The technical direction shall be issued in writing by the WAM 
within four working days of verbal issuance. This will be forwarded to the PO and CO for their 
information and necessary actions. 

The WAM/COR is the only person authorized to make changes to this work assignment or 
contract. The changes must have prior approval from the WAM/COR in writing as an 
amendment or modification to the work assignment or contract. 

Technical direction includes direction to the contractor that assists the contractor in 
accomplishing individual tasks deemed appropriate under the Statement of Work, as well as 
comments and approval of reports and other deliverables 

NOTICE REGARDING GUIDANCE PROVIDED UNDER THIS WORK ASSIGNMENT: 
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Guidance by the Contractor is strictly limited to management and analytical support. The 
Contractor shall not engage in activities of an inherently governmental nature such as the following: 

1. Formulation of Agency policy 
2. Selection of Agency priorities 
3. Development of Agency regulations 

Should the Contractor receive any instruction from an EPA staff person that the Contractor 
ascertains to fall into any of these categories or goes beyond the scope of the contractor or work 
assignment, the Contractor shall immediately contact the Project Officer or the Contract Specialist. 

The Contractor shall also ensure that work under this individual work assignment does not 
contain any apparent or real personal or organizational conflict of interest. The Contractor shall certify 
that none exists at the time the work plan is submitted to EPA. 
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Performance Work Statement 

Tetra Tech, Inc. 
Contract EP-C-12-060 

Work Assignment No. 2-06 
Amendment 1 

TITLE: Adaptation Planning for Coral Reefs in a Changing Climate 

PERIOD OF PERFORMANCE: Award date through September 29, 2015 

WORK ASSIGNMENT MANAGER: 

ALTERNATE WAM: 

Jordan West 
Global Change Research Program 
US Environmental Protection Agency 
1200 Pennsylvania Ave., NW (8601P) 
Washington, DC 20460 
west.jordan@epa.gov 
703-347-8584 (voice) 
703-347-8694 (fax) 

Susan Julius 
Global Change Research Program 
US Environmental Protection Agency 
1200 Pennsylvania Ave., NW (8601P) 
Washington, DC 20460 
julius.susan@epa.gov 
703-347-8619 (voice) 
703-347-8694 (fax) 

This amendment is submitted to include the following tasks: 

Task 12: Develop a Climate-Smart Design Tool 

One of the outcomes of the July 2015 workshop was stakeholder interest in creating a tool for breaking 
down information on the myriad potential management activities into a series of Climate-Smart 
questions to support adaptation of these activities to render them as effective as possible in the context 
of climate change. Working in consultation with the WAM and the SC, the Contractor shall revise, 
enhance and expand upon a draft approach created at the workshop with the participants, to develop a 
"Climate-Smart Design Tool" as a component of the larger coral adaptation planning framework and 
methodology. 

Deliverable 12a: Draft Climate-Smart Design Tool Due: 2 weeks before in-person meeting 

Using the draft tabular approach developed at the workshop as a starting point, the contractor shall 
create a tool that breaks down Climate-Smart design considerations into a series of logical questions, 
along with information on measurable attributes being addressed, temporal sequencing of stressor and 
action elements, and the potential for trade-offs and other interactions among management actions. 



Deliverable 12b: Present tool at working meeting Due: see 11b 

The Contractor shall present the draft tool at the in-person working meeting of the technical team (see 
Task 11) for feedback and revision during the meeting. 

Deliverable 12c: Revised Climate-Smart Design Tool Due: 10 weeks after Deliverable 11c 

Based on the feedback at the in-person meeting, the Contractor shall revise, enhance and/or expand the 
Climate-Smart Tool. 

Deliverable 12d: Webinar for stakeholders Due: 2 weeks after Deliverable 12c 

The Contractor shall prepare a presentation and organize a webinar for the stakeholders that were 
present at the July 2014 workshop, along with other interested stakeholders, in order to share the 
Climate-Smart Design Tool and obtain their feedback. 

Deliverable 12e: Final Climate-Smart Design Tool Due: 8 weeks after Deliverable 12d 

Based on the results of the stakeholder webinar, the Contractor shall finalize the Climate-Smart Design 
Tool. 



MILESTONES AND DELIVERABLE$: 

Task Milestone/Deliverable Due Date 

9 Lessons Learned Report with Revised 
Adaptation Planning Framework and 
Methods 
9a: Workshop results/lessons learned memo COMPLETED 

(SC Call) 
9b: Revised framework and methods 10 weeks after Deliverable 9a approved (see lla) 

(SC Call) 
9c: Final framework and methods 10 weeks after Deliverable llc (with lOc) 

10 Manuscript 
lOa: Draft annotated outline 10 weeks after Deliverable 9a approved (see lla) 

(SC Call) 
lOb: Revised annotated outline 2 weeks after Deliverable llb (with 11c) 
lOc: Draft manuscript 10 weeks after Deliverable llc 

(SC Call) 
lOd: Revised manuscript 8 weeks after Deliverable lOc feedback 

(SC Call) 
lOe: Final manuscript 8 weeks after Deliverable lOd feedback 

11 In Person Working Meeting 
11a: Prepare meeting materials 2 weeks before meeting (date TBD) 
11b: Attend 2 day in person meeting Meeting date TBD 
11c: Working meeting notes 2 weeks after Deliverable llb 

12 Climate Smart Design Tool 
12a: Draft CS Design Tool 2 weeks before in-person meeting (with 9b) 
12b: Present/gather feedback at in-person At in-person working meeting (see llb) 

working meeting of technical team 
12c: Revised CS Design Tool 10 weeks after Deliverable llc (with 9c and lOc) 
12d: Organize webinar for stakeholders to 2 weeks after Deliverable 12c 

present/gather feedback on CS Design 
Tool 

12e: Final CS Design Tool 8 weeks after Deliverable 12d (with lOd) 
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TETRA TECH 
EP-C-12-060 

Work Assignment 2-07 

TITLE: EnviroAtlas: Watershed tools, Flow-weighted tool evaluation, and Climate 
Adaptation Metrics 

PERIOD OF PERFORMANCE: 

WORK ASSIGNMENT MANAGER: 

Performance Work Statement: 

CO Approval thru September 29, 2015 

Megan Mehaffey 
ORD/NERLILEB/ESD 
109 TW Alexander Drive 
Mail Code: E243-05 
919-541-0620 
E-Mail: Mehaffey.megan@epa.gov 

(A) Goal/Purpose: EPA's Office of Research Development and its partners are developing the EnviroAtlas for the 
Sustainability and Communities Program. The EnviroAtlas is an online decision support tool that allows users to view 
and analyze the geographical distribution of supply, demand, and drivers of change related to natural and built 
infrastructure at multiple scales for the nation. Explicit relationships between human health and well-being and the 
services provided by the ecosystem will communicate a full accounting of how decisions affect communities' progress 
towards sustainability under different scenarios. Through the EnviroAtlas users will have access to a suite of the 
metrics. 

(B) Discussion: The world around us is changing rapidly- economies, populations, and climate are undergoing major 
transformations, which require new and updated policies that ensure health, safety, and sustainability in the ways 
humans interact with the planet. To react to these changes in positive, helpful ways, we need a common understanding, 
across our country and the world, of the natural sciences and engineered developments that affect our lives. The long
term health and well-being of people is tied to the quality of the natural environment and the manmade places around 
them: the towns, cities, and rural and natural land areas where they live, work, and play. At present, the many goods and 
services that we get from nature (ecosystem services) are well-known, but not always kept in mind when decisions are 
made. Often, decisions on development and environmental policy have been made based on incomplete understanding 
of the interactions between human activities and ecosystem services. For the well-being of present and future 
generations, we must understand our needs for sustainable practices and ecosystem services. 

(C) Work Assignment (SOW): 
Task 1. The contractor shall prepare and submit a quality assurance project plan (QAPP) addressing the activities for 
the tasks that follow. Other project-specific document(s) that discuss quality assurance and/or quality control 
requirements and procedures, may also be submitted to the W ACOR for review and approval before work begins on the 
project so that all parties have a clear understanding of the project goals, the deliverables and schedule for their 
submission, and the established quality standards that must be met for the intended use of the products. 

Task 2. The contractor shall evaluate and improve the HUC Navigation Tool that is currently in the EnviroAtlas. The 
contractor shall check that the tool functions properly and is allowing the user to view up or downstream HUCS by 
either choosing travel time or distance (stream miles). The contractor shall identify watersheds naturally do not have an 
inflow or outflow as well as those HUCS where the navigation is not working correctly. The contractor shall provide a 
list of HUCs that are naturally isolated and those that are not working correctly in the mapping application tool. The 
contractor shall work with EnviroAtlas web-tool developers to upload changes to the tool or notify them of the list of 
HUCs that are not going to work in the tool. 



Task 3. The contractor shall apply the Revised Universal Soil Loss Equation (RUSLE) model to the CONUS and also 
modify the equation to derive a quantitative approximation of the ecological services provided by vegetative cover type, 
management practices, and other surface features with respect to protecting soils from erosion. The contractor shall 
calculate quantities of soil retained on the landscape as well as potential erosion for multiple scenarios with the first 
representative of current (NLDC 2011) conditions, other scenarios relating to application of best management practices 
will be provided by EPA. The contractor shall use the SSURGO soils data provided by EPA, PRISM rainfall data, and 
National Elevation Data provided by NHDPlus V2. The contractor shall calculate slope length to be used in RUSLE. 
The contractor shall provide a gridded 30m coverage of the results and summarized results aggregated to 12 digit HUCs 
which will be provided by EPA. The contractor shall apply a method such as SED MOD to estimate nutrient and 
sediment loads associated with reduced erosion for each scenario. Output shall be provided as raw raster or shape files 
and summarized tables as excel, dbf, or csv for HUC12s. 

Task 4. The contractor shall conduct a methods and data availability review of 25, 50 and 100-year, 24-hour storm event 
means with probable recurrence intervals. The contractor shall apply the methods to calculate the maximum 24-hour 
precipitation events using past and current data as needed. The contractor shall use climate scenario information on 
precipitation to calculate future storm events and apply them to the CN methods developed under W A 1-07 to future 
climate information. Gridded data on future climate precipitation information will be provided by the EPA. The 
contractor shall summarize runoff by 12 digit HUCs provided by EPA. Output will be provided as raw raster or shape 
files and summarized tables as excel, dbf, or csv for HUC12s. 

Task 5. The contractors shall conduct local comparisons with data from the Calapooia River Watershed (CRW) to 
evaluate uncertainty, limitations, and validity of regional models for flow-based metrics and predictions. The contractor 
shall evaluate how varying temporal and spatial resolution of stream datasets, spatial resolution and flow routing 
techniques of elevation data, and spatial resolution of riparian landcover influence flow-weighted metric outputs and 
their relationship to response variables using the modified riparian metric tool developed in W A 1-07. In the initial 
evaluation the contractor shall include broadest stream, broadest DEM, flow algorithm, summer streams, and landcover 
comparisons. The contractors shall keep track of processing times for the various runs to determine computational costs 
of finer scale data. Streams, elevation, and landcover datasets will be provided to the contractors by EPA. The work 
flow of comparison should be done such that comparisons and summary results for sub-watersheds within the CRW are 
automated as much as possible. The contractors shall develop a consolidated program or tool that completes and 
summarizes the comparisons for easy application to other areas of the United States. Outputs shall include the raw 
buffer width raster and the summarized table of riparian outputs using NHDPLus v2 catchments. Additional 
comparisons may be included after discussion of the results from the first set of metric runs. 

Task 6. The contractor shall perform a literature search to evaluate the current state of research for conducting fish 
habitat assessments and potential impacts related to climate change. The focus of the literature search shall be on 
threatened and endangered species identified by the Endangered Species Act for the conterminous US. The contractor 
shall evaluate currently available quantifiable methods for modeling climate change effects on specific fish species in 
terms of thermal changes, gradient barriers (both anthropogenic and natural), precipitation, and stream flow for future 
development of a national metric. Provide available habitat data as raw raster or shape files and summarized tables as 
excel, dbf, or csv for HUC12s. 

Task 7. The contractor will do a methods and data availability review for the 7Q10 low flow estimation. The focus will 
be on using Stream Stats and other data sources to determine where across the U.S. low flow has been calculated and to 
determine if other data or methods are available for predicting the 7Ql0 for the remaining states in the conterminous 
us. 

(D) Deliverables and Project Schedule: 

Task# 
Work Plan 
Task 1. QAPP 
Task 2 HUC12 Nav Tool 
Task3 RUSLE 

Deliverable 
TWP 
Quality Assurance Project Plan 
Report on issues and list of problem HUC12s 
Sediment estimates for HUC12 

Due Date 
20 days after receipt of W A 
30 days after accepted TWP 
12/01/2014 
01/30/2015 



Task 4 Storm Events 25, 50 and 100 year storm event GIS data 02/30/2015 
Task 4 CN runoff CN runoff for future climate scenarios HUC12 tables 03/30/2015 
Task 5. Flow Model Sensitivity analysis GIS raster data 04/30/2015 
Task 5. Flow Model Sensitivity analysis GIS NHD plus tables 05/30/2015 
Task 6. Fish Habitat Available habitat data (i.e. fish obstruction counts) 01/30/2015 
Task 6. Fish Habitat Report on methods and data availability 07/30/2015 
Task 7. 7Q10 Report on methods and data availability 08/30/2014 

(F) QAJQC Requirements for WA: All deliverables will be evaluated as to their quality by the W A COR. Deliverables of 
unacceptable quality will be returned to the contractor for revision. Spatial data shall meet federal FGDC standards and 
metadata shall be provided with each deliverable. 

EPA National Geos12atial Data Policy (NGDP} 
Whenever practical and applicable, this research shall adhere to the EPA National Geospatial Data Policy (NGDP) which establishes 
principles, responsibilities, and requirements for collecting and managing geospatial data used by Federal environmental programs an 
within the jurisdiction of the U.S. Environmental Protection Agency (EPA). This Policy also establishes the requirement of collectin 
managing geospatial metadata describing the Agency's geospatial assets to underscore EPA's commitment to data sharing, promotinl:! 
secondary data use, and supporting the National SQatial Data Infrastructure (NSDI). Reference: USEPA. US Environmental Protecti 
Agency, CIO Policy Transmittal 05-022, Classification No. 2121, Policy Title: EPA National Geospatial Data Policy, 
httQ:!/www.eQa.gov/nerlesdl/ggc/Qdf/eQa natl geo data QOlicy.Qdf August 24, 2005 [URL cited September 29, 2011]. 

EPA National Geos12atial Data Policy Procedure for Geos12atial Metadata Management 
Whenever practical and applicable, this research shall adhere to the EPA National Geospatial Data Policy Procedure for Geospatial 
Management which establish procedures, requirements and responsibilities to implement a data life cycle, as defined in the National ( 
Data Policy (NGDP), for all geospatial metadata used by federal environmental programs and projects within the jurisdiction of the U 
Environmental Protection Agency (EPA). Reference: USEPA. US Environmental Protection Agency, CIO Policy Transmittal 08-0C 
Classification No. CIO 2131-P-01-0, Policy Title: EPA National Geospatial Data Policy Procedure for Geospatial Metadata Manag1 
httQ://www.eQa.gov/geosQatial/docs/213l.Qdf October 25,2007 [URL cited September 29, 2011]. 

(G) Special Requirements: N/A 

(H) Reports and Meetings: Periodic conference calls (e.g. every 2 weeks) to review status of the deliverable will be scheduled by 
EPA. 

(i) Any additional reports needed beyond those automatically provided: -- Yes _2._ No (If yes, please specify) 

(ii) Indicate your requirements for meetings with task manager: meetings can occur by phone 

as needed to address technical questions. 

Need (Yes/No) Purpose Frequency 

yes 
to discuss work plan once 

yes I to review data, analyses, or NGI metric development I as-needed 

no I to review monthly cost report I Monthly 

yes I to review quarterly progress report I quarterly 

I other: I 
(I) Travel/Training Requirements (include destination/dates/purpose): No travel is anticipated with this W A. 
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INTRODUCTION 

James D. Hagy III 
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Excess loading of N and P is among the most prevalent cause of water quality impairment in the 
United States, affecting 6,950 surface water bodies for nutrients and 6,511 surface water bodies 
for organic enrichment/ oxygen depletion (2010 CWA Sec. 303(d) List). Excess Nand Pin 
aquatic systems comes from many point and nonpoint sources, including urban and suburban 
stormwater runoff, municipal and industrial waste water discharges, fertilizer use, livestock 
production, atmospheric deposition resulting from fossil fuel combustion and ammonia 
emissions from industrial scale agriculture, and legacy groundwater nutrient pollution. Land use 
alterations in watersheds across the nation increase the fraction of the N and P applied to the 
landscape that reaches surface and groundwater resources, impacting aquatic life uses, human 
health and economic prosperity. 

One immediate need that will support the long-term goal of optimal and sustainable nutrient 
management stems from an emerging view that existing narrative nutrient criteria are inadequate 
to protect the Nation's waters from possible impacts resulting from nutrient enrichment. 
Scientifically sound methodologies are needed for translating narrative nutrient criteria to 
develop quantitative and enforceable numeric nutrient criteria. Nowhere is this need more 



apparent than for the Nation's freshwaters, which are bound closely within watersheds directly to 
the anthropogenic factors that lead to nutrient impairments. Unfortunately, there are thousands 
of lakes and reservoirs and even more stream reaches draining into these receiving waters, 
making the task of developing numeric criteria waterbody-by-waterbody truly enormous. In the 
past, EPA has addressed the large number of waterbodies using a classification and reference 
condition approach, developing criteria by ecoregion and waterbody type. Another possible 
approach to managing nutrient enrichment in freshwater systems rests on re-casting the problem 
as one involving not thousands of separate water bodies (lakes and reservoirs, stream reaches, 
etc.), but a relatively smaller (but still large) number of watersheds. Within watersheds, 
receiving waters are focal points for nutrient effects resulting from nutrients transported in 
stream and river networks. Nutrient concentrations in lakes - and resulting water quality - reflect 
nutrient concentrations in the contributing rivers and streams, as modified by lake processes. 
Consequently, nutrient management in lakes could be improved by improving our ability to 
describe nutrient sensitive aquatic life uses in lakes and possible relationships to nutrient inputs 
and resulting water quality. Subsequently, management of nutrients in streams and rivers that 
discharge into lakes may linked to the requirements for protecting downstream lakes. A similar 
approach could be used to inform management of nutrients in streams and rivers that flow into 
downstream estuaries and coastal waters, but is not the focus of this project. 

EPA has recently received a completed analysis of nutrient-sensitive aquatic life use endpoints 
that could be used to develop numeric nutrient criteria for natural lakes in the upper midwestern 
US and reservoirs in the southeastern US (Paul et al. 2014). This work assignment is to build on 
that to research to (1) develop relationships between nutrient loading and/or concentration and 
identified aquatic life use endpoints for lakes and reservoirs and (2) develop a model or models 
and associated justification for computing numeric criteria for streams within the watershed of 
targeted lakes or reservoirs that, if met, would provide an expectation that the identified nutrient
sensitive aquatic life uses of the receiving lake or reservoir would not be impaired by nutrients 
from the watershed draining into the lake. EPA has funded research addressing these objectives 
under a previous work assignment. This work assignment encompasses a continuation and 
completion of that work. 

OBJECTIVES 

The objectives of this project will be to describe new approaches that could be used to develop 
numeric nutrient criteria for lakes and their contributing networks of streams and rivers. The 
research effort will utilize existing publications and data rather than new field studies. Project 
focus areas will include ( 1) characterizing aquatic life uses of US lakes and identifying which 
among these uses are most sensitive to impacts resulting from nutrient enrichment, (2) evaluating 
existing science and developing new analyses to predict nutrient concentrations in lakes and their 
watersheds and the relationship between nutrients and support for aquatic life uses, and (3) 
developing methods for computing numeric nutrient criteria for streams in order to protect 
downstream lakes and reservoirs. 

The work assignment is structured into 5 research tasks and three process related tasks. In Task 
1, the Contractor will develop a workplan and QAPP. As this work is a continuation of an 



existing assignment, the workplan and QAPP should be adapted from existing document and are 
afforded 2 weeks. Tasks 2 through 5 describe two aspects of the project (nutrient criteria 
development and DPV development) to be implemented for each of two focal areas. All four of 
these tasks are related but not dependent. Therefore, they can be pursued concurrently. A mid
project update and draft final report are required for each task. The progress reports may be 
structured as a letter report with accompanying presentation materials from the mid-project 
review meeting. As the mid-project review occurred in September 2014 and the presentation 
materials already exist, this is due 5 business days after completion of the revised work plan and 
QAPP. Task 6 is development of a final project report and presentation to EPA ORD and OW 
via a webinar. Task 7 encompasses communication and record keeping throughout the duration 
of the project. 

SPECIFIC TASKS: 

Task 1. Revise/Update the Detailed Work Plan and QAPP from the FY2014 Work 
Assignment. 

The contractor shall develop a detailed work plan addressing the objectives of this work 
assignment and the basic outline provided by the Tasks (below) and associated deliverables 
(below) and submit it to EPA for review. The work plan shall be based on the existing work plan 
developed for W A 1-12 during Option Period 1. EPA review the work plan within 5 business 
days of receiving it and return it to the contractor for any necessary revision. 

The contractor shall also develop an addendum to the approved Quality Assurance Project Plan 
(QAPP) for W A 1-12 addressing any changes or additions necessary to address all work outlined 
in the work plan and submit it to EPA for review and approval by the W AM and the EPA QA 
Officer. Work on the QAPP addendum may proceed concurrently with development of the work 
plan. The QAPP addendum shall outline any changes in the approach and measures, relative to 
the approved QAPP for the 1-12 work assignment, that the Contractor will implement to ensure a 
high standard of quality in data analysis and written deliverables. The QAPP shall be in 
conformance with EPA's Requirements for Quality Assurance Project Plans (EPA QA/R-5). As 
this work assignment reflects a continuation of work under Work Assigment 1-12, the QAPP 
should be created as an addendum to the approved QAPP for work assignment 1-12, reflecting 
only changes as necessary. EPA will review and approve the QAPP addendum within two (2) 
weeks after receiving it. 

Task 1 Deliverable (la): Submit a detailed work plan to EPA for approval. Due 14 days after 
Work Assignment award date. 

Task 1 Deliverable ( 1 b): Submit a QAPP to EPA for approval. Due 5 days after final approval 
of work plan. 

Task 2. Complete development of quantitative methods for determining nutrient loading 
or concentration limits that will protect identified nutrient-sensitive aquatic life uses in a 
small subset of lakes in Wisconsin 



In this task, the contractor shall devise and implement an analytical procedure using existing data 
to determine numeric nutrient concentrations or loading limits that, if achieved, would be 
expected to support attainment of one or more identified nutrient-sensitive aquatic life uses in 
Wisconsin lakes. Work under this task will build on previous research completed by TetraTech 
under the Streams II contract (as described by Paul et al. 2014) and under Work Assignment 1-
12. This task is intended to demonstrate possible approaches, rather than to actually develop 
criteria for any particular lake. Therefore, the study site(s) shall be selected optimally based on 
data availability and other factors to further this research purpose. Work under this task shall 
include describing the rationale for the analytical approach and any significant technical 
challenges, in addition to a description of the final approach that is developed. 

Task 2 Deliverable (2a). Progress report in the form of a descriptive cover letter/summary and 
presentations resulting from September 30 progress meeting addressing approaches for 
developing numeric nutrient criteria that support identified nutrient-sensitive aquatic life uses for 
one or more upper midwest lakes. Due 5 days after QAPP approval. 

Task 2 Deliverable (2b ). Draft final report on approaches for developing numeric nutrient 
criteria that support identified nutrient-sensitive aquatic life uses for one or more upper midwest 
lakes. Due February 20, 2015. 

Task 3. Develop quantitative methods for determining nutrient loading or concentration 
limits that will protect identified nutrient-sensitive aquatic life uses in a small subset of 
Tennessee reservoirs. 

In this task, the contractor shall devise and implement an analytical procedure using existing data 
to determine numeric nutrient concentrations or loading limits that, if achieved, would be 
expected to support attainment of one or more identified nutrient-sensitive human and aquatic 
life uses in southeastern reservoirs. Work under this task will build on previous research 
completed by TetraTech under the Streams II contract (as described by Paul et al. 2014) and 
under Work Assignment 1-12. This task is intended to demonstrate possible approaches, rather 
than to actually develop criteria for any particular reservoir. Therefore, the study site(s) shall be 
selected optimally based on data availability and other factors to further this research purpose. 
Work on this task shall include discussion of any issues related to developing criteria when 
management for different human and aquatic life uses result in conflicting ecological 
requirements. 

Task 3 Deliverable (3a). Progress report in the form of a descriptive cover letter/summary and 
presentations resulting from September 30 progress meeting addressing approaches for 
developing numeric nutrient criteria that support identified nutrient-sensitive human and aquatic 
life uses for one or more Tennessee reservoirs. Due 5 days after QAPP approval. 

Task 3 Deliverable (3b ). Draft final report report on approaches for developing numeric nutrient 
criteria that support identified nutrient-sensitive human and aquatic life uses for one or more 
reservoirs in Tennessee. Due February 20, 2015 



Task 4. Develop watershed models or other analytical approaches for deriving numeric 
nutrient criteria for flowing waters in the watershed of Holcombe Flowage, WI that will 
support attainment of identified numeric criteria and aquatic life uses in the lake. 

In this task the Contractor shall devise and implement an analytical approach, possibly including 
watershed simulation models, the SPARROW model, and SSN/STARS network flow kriging to 
develop numeric nutrient criteria for streams in the watershed of Holcombe Flowage, WI, such 
that if the criteria were achieved it would provide an expectation of attainment of nutrient criteria 
and associated nutrient-sensitive uses in Holcombe Flowage (i.e., DPVs). In this task, the 
primary focus is identification, discussion, analysis and possible solution of important technical 
issues related to development of DPV s, since the goal is to develop an approach, not criteria that 
will be proposed for the specific lake. Thus, the contractor shall (1) develop the approach, (2) 
identify possible problems, key areas of uncertainty, and possible solutions, and (3) suggest 
additional research that could reduce uncertainty and promote eventual adoption of the methods 
by regulatory agencies. 

Task 4 Deliverable ( 4a). Progress report in the form of a descriptive cover letter/summary and 
presentations resulting from September 30 progress meeting addressing approaches for 
development of watershed models or other analytical approaches for deriving DPV s for 
Holcombe Flowage, SI. Due 5 days after QAP P approval. 

Task 4 Deliverable ( 4b ). Draft final report on development of watershed models or other 
analytical approaches for deriving DPVs for Holcombe Flowage, SI. Due February 20, 2015 

Task 5. Develop watershed models or other analytical approaches for deriving numeric 
nutrient criteria for flowing waters that will support attainment of identified numeric 
criteria and aquatic life uses in downstream lakes in Tennessee. 

In this task the Contractor shall devise and implement an analytical approach, possibly including 
watershed simulation models, to develop numeric nutrient criteria for streams in the watershed of 
one or more reservoirs in Tennessee that, if achieved, would provide an expectation of 
attainment of nutrient criteria and associated nutrient-sensitive human and aquatic life uses in the 
downstream receiving lake(s) (i.e., DPVs). In this task, the primary focus is as in Task 4. Thus, 
the contractor shall (1) develop the approach, (2) identify possible problems, key areas of 
uncertainty, and possible solutions, and (3) suggest additional research that could reduce 
uncertainty and promote eventual adoption of the methods by regulatory agencies. 

Task 5 Deliverable (Sa). Progress report in the form of a descriptive cover letter/summary and 
presentations resulting from September 30 progress meeting addressing approaches for 
development of watershed models or other analytical approaches for deriving DPV s for one or 
more reservoirs in Tennessee. Due 5 days after QAPP approval. 

Task 5 Deliverable (5b). Draft final report on development of watershed models or other 
analytical approaches for deriving DPV s for the watershed of one or more reservoirs in 
Tennessee. Due February 20, 2015 



Task 6. Complete Final Project Report and Present Findings to ORD and OW audience 
via Webinar. 

The Contractor shall address EPA comments regarding the Draft Final Report, consisting of 
deliverables 2b, 3b, 4b, and 5b and produce an integrated final report addressing the goals of all 
tasks under this Work Assignment. In addition, the contractor shall prepare a presentation 
addressing project findings and present it via Webinar. The Webinar date shall be determined in 
consultation with the W AM at least 3 weeks prior to the Webinar date. The W AM will 
announce the webinar to potential audiences. 

Task 5 Deliverable (6a). Complete final integrated project report, addressing comments on the 
report provided by EPA. Due March 13, 2015. 

Task 5 Deliverable (6b). Present findings to ORD and OW audience via Webinar. Due June 26, 
2015. 

Task 7. Prepare a manuscript in a style and format suitable for publication in a peer
reviewed scientific journal, addressing the most significant findings under the work 
assignment. 

In consultation with the EPA W AM, the contractor shall identify the most significant findings 
resulting from research conducted under the work assignment and prepare a manuscript 
addressing the findings and their significance. The manuscript shall be prepared in a style and 
format suitable for publication in a peer-reviewed scientific journal. The manuscript may draw 
directly as is useful and appropriate from the Final Report (Task 6). 

Task 7 Deliverable (7a). Complete draft manuscript. Due June 26, 2015. 

Task 8. Progress Reviews and Monthly Reports 

The purpose of this task is to monitor and ensure regular progress on the tasks outlines in the 
work assignment. Work under this task shall include: (1) A bi-weekly call including minimally 
the TetraTech technical point of contact and the EPA work assignment manager to discuss any 
issues or concerns. This call may be cancelled or rescheduled upon mutual agreement between 
Tetra Tech and the W AM; (2) Progress reviews via webinar every 6 weeks from initiation of the 
work assignment until completion of the draft final report. During these reviews, key Tetra Tech 
personnel will describe progress to date and review next steps with the W AM. The draft 
workplan shall include mutually agreed-upon tentative dates for all progress reviews. 

Task 8 Deliverable. The contractor shall provide to EPA any presentation materials used for 
progress reviews within 5 days after each progress update. 

REFERENCES: 

Paul, MJ, A Herlihy, D Bressler, L. Zheng and A Roseberry-Lincoln. 2014. Methodologies for 



development of numeric nutrient criteria for fresh waters. Final Report to US EPA 
National Health and Environmental Effects Research Laboratory, Gulf Ecology Division. 
144 pp. 

CONFLICT OF INTEREST: 

The Contractor warrants that, to the best of the Contractor's knowledge and belief, that there are 
no relevant facts or circumstances which could give rise to a conflict of interest, as defined in 
FAR subpart 9.5, or that the Contractor has disclosed all such relevant information. 

The Contractor agrees to notify the Contracting Officer immediately, that to the best of its 
knowledge and belief, no actual or potential conflict of interest exists or to identify to the 
Contracting Officer any actual or potential conflict of interest the Contractor may have. 

The Contractor agrees that if an actual or potential conflict of interest is identified during the 
performance, the Contractor shall immediately make a full disclosure in writing to the 
Contracting Officer. This disclosure shall include a description of actions which the Contractor 
has taken or proposes to take, after consulting with the Contracting Officer, to avoid, mitigate, or 
neutralize the actual or potential conflict of interest. The Contractor shall continue performance 
until notified by the Contracting Officer of any contrary action to be taken. 

MANAGEMENT CONTROLS: 

1. The EPA will review and provide comments on the Work Plan and QAPP. 

2. The EPA will also review and provide comments on the subsequent module outlines, 
module drafts, and conceptual models for each of the candidate causes. 

3. The Contractor shall clearly identify itself as an EPA contractor when acting in 
fulfillment of this contract. No decision-making activities relating to Agency policy, 
enforcement or future contracting shall take place if the Contractor is present. If the 
Contractor has a need to meet with Federal employees on-site, then the Contractor 
personnel shall visibly wear identification in performance of this contract while on-site 
that will be issued by the Government upon arrival to the Federal facility. 

4. Technical Direction: The W AM is authorized to provide technical direction that clarifies 
the statement of work as set forth in this work assignment. Before initiating any action 
under technical direction, the contractor shall ensure that the technical direction falls 
within the scope of work for this work assignment. The technical direction shall be 
issued in writing by the W AM within four working days of verbal issuance. This will be 
forwarded to the PO and CO for their information and necessary actions. 

TheW AM/COR is the only person authorized to make changes to this work assignment 



or contract. The changes must have prior approval from the W AM/COR in writing as an 
amendment or modification to the work assignment or contract. 

Technical direction includes direction to the contractor that assists the contractor in 
accomplishing individual tasks deemed appropriate under the Statement of Work, as well 
as comments and approval of reports and other deliverables 

NOTICE REGARDING GUIDANCE PROVIDED UNDER THIS WORK ASSIGNMENT: 

Guidance by the Contractor is strictly limited to management and analytical support. The 
Contractor shall not engage in activities of an inherently governmental nature such as the 
following: 

1. Formulation of Agency policy 
2. Selection of Agency priorities 
3. Development of Agency regulations 

Should the Contractor receive any instruction from an EPA staff person that the 
Contractor ascertains to fall into any of these categories or goes beyond the scope of the 
contractor or work assignment, the Contractor shall immediately contact the Project Officer or 
the Contract Specialist. 

The Contractor shall also ensure that work under this individual work assignment does 
not contain any apparent or real personal or organizational conflict of interest. The Contractor 
shall certify that none exists at the time the work plan is submitted to EPA. 
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Performance Work Statement 
Tetra Tech, Inc. 

Contract EP-C-07-068 
Work Assignment No. 2-13 

I. Title: Climate Change and Urban Stormwater Design Guide 

II. Period of Performance: September 30, 2014 through September 29, 2015 

Ill. Work Assignment Manager: 
Susan Julius 
U.S. Environmental Protection Agency 
Office of Research and Development 
National Center for Environmental Assessment (8601-P) 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 
703-347-8619 (phone) 
703-347-8694 (fax) 
Julius.susan@epa.gov 

Alternate WAM: 
Britta Bierwagen, PhD 
U.S. Environmental Protection Agency 
Office of Research and Development 
National Center for Environmental Assessment (8601-P) 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 
703-347-8613 
bierwagen.britta@epa.gov 

IV. Total Estimated LOE: 934 hours 

V. Introduction: 
The EPA Office of Research and Development Global Change Research Program (GCRP) works to build 
the capacity of EPA program and regional offices, water managers, and other decision-makers to assess 
and respond to global change impacts on water quality and aquatic ecosystems. Research and 
assessment activities in the GCRP Water Quality focus area broadly support EPA's mission and 
responsibilities as defined by the Clean Water Act and the Safe Drinking Water Act. 

During the last century, much of the U.S. experienced climate change including warming temperatures, 
increases in precipitation, and increases in the intensity of precipitation events. On top of these large 
scale shifts are regional and local changes in land use and land cover from urbanization that can also 
greatly impact urban watersheds. These can interact to yield complex responses on urban water 
quantity and quality through pulse events, drying/wetting processes, as well as urban practices related 
to green-spaces (e.g. what is planted and how is it managed). 



The potential effects of climate change on watershed hydrology are increasingly well documented. 
Climate change will have dramatic impacts on water resources, altering precipitation in terms of the 
amount, timing, and type (e.g. rain versus snow). Increasing air temperature will increase 
evapotranspiration and possibly net primary productivity in many ecosystems, further affecting water 
balances locally and regionally. Much less is known about how local and meso-scale decisions in urban 
and urbanizing areas will interact with these biophysical phenomena to impact water resources. 
Together, these drivers will lead to numerous cascading effects on water quality, aquatic habitat, and 
water supply. 

The primary method to control urban stormwater is the use of best management practices (BMPs) 
Traditional grey stormwater infrastructure generally uses single-purpose, hard structures including 
detention basins and storm sewers to dispose of rainwater. Green infrastructure uses vegetation and 
soil to manage rainwater where it falls. Green Infrastructure (GI) provides many ecosystem services to 
city dwellers, including reduced heat loads for human health and reduced energy demand, stormwater 
infiltration and retention, carbon and nitrogen sequestration, and habitat for biodiversity. Municipalities 
are getting more and more interested in integrating Gl into their traditional"grey" infrastructure 
because of (1) co-benefits provided that grey infrastructure cannot provide, (2) cost savings, and (3) the 
flexibility that green infrastructure provides versus grey. 

This Work Assignment is for developing a design guide for green and grey stormwater controls that 
identifies regionally relevant factors that affect urban stormwater control efficiencies given the 
interaction of climate driven changes (e.g., temperature, precipitation, extreme events) with other 
changes (e.g., land use change), and methods for adjusting or changing designs to maintain efficiencies. 
Key objectives of this effort are to (1) review the scientific and grey literature to identify key variables 
that affect green and grey infrastructure performance, including climate variability and change, and how 
those key variables change across the country using a relevant categorization scheme, (2) where 
possible, develop response curves for identified key variables and storm size, (3) develop an urban 
stormwater vulnerability and design guide that brings together information on key variables, response 
curves (or thresholds) and climate change to inform modeling and design of urban stormwater BMPs, 
and (4) prepare written and/or web products for publication. 

Potential data sources include case studies and papers that have (1) applied Robust Decision Making to 
climate change and water quality issues, such as GCRP's case studies on the Patuxent and Illinois rivers, 
(2) applied the SUSTAIN, RHESSys, BMP-DSS, HydroCAD, SWMM or other relevant models to look 
explicitly at climate change or to look at other sensitivities in BMP responses due to changes in land use, 
flow or volume, seasonal variability, or that look at how BMP effectiveness or design changes across a 
set of locations. 

VII. Specific Tasks and Deliverables: 

Task 1- Establish Communication, Prepare Workplan, and Prepare QAPP 

SubTask 1.1. Establish communication with the WAM and develop a regular reporting schedule 
Within 3 days of start date of this WA and over the course of 30 days, the Contractor shall schedule a 
series of weekly conference calls (not to exceed 1 hour) or at the frequency requested by the WAM, 
with the WAM and appropriate contractor staff to clarify outstanding questions and confirm the 
schedule and specific tasks. 
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In collaboration with the WAM, the Contractor shall also establish a schedule for regular progress 
reports, project meetings, and other communications throughout the period of performance of this 
Work Assignment. 

Deliverable 1.1.A: Brief, written progress reports as email to the WAM. Due monthly or upon 
request by the WAM for the duration of this Work Assignment. 

Deliverable 1.1.8: Project meetings and other communications, such as conference calls, as needed. 
Due upon request by the WAM for the duration of this Work Assignment. 

Subtask 1.2 Prepare Work Plan and Staffing Plan; Quality Assurance Project Plan (QAPP), if necessary 
The Contractor shall have 30 days to prepare a Technical Work Plan describing how the work outlined in 
this Performance Work Statement will be performed, including deliverables, a schedule, budget, and 
level of effort. The Contractor shall also prepare a Staffing Plan, which shall be submitted as part of the 
Work Plan that shows assigned personnel by task and the qualifications of the proposed personnel. The 
Contractor shall provide expertise in the basic science areas required to complete this work assignment. 

The Contractor shall update theQAPP that was approved for WA 1-13, if necessary, and submit it to the 
WAM and Quality Assurance Manager for approval under this WA. If anything has changed or been 
added to this Work Assignment related to the use of secondary data from Option Period I to Option 
Period II, the Contractor must address those changes in the QAPP (e.g., how they are going to consider 
the use of secondary data to carry out this task). Secondary data are defined as environmental or health 
data that were developed for a different purpose. This includes data used from citations found in the 
literature. See these documents: "EPA Manual C/0 2105-P-01-0: EPA Quality Manual for Environmental 
Programs"; "EPA Requirements for Quality Assurance Project Plans (QA/R-5}"; and "Appendix A. 
Guidance on Quality Assurance Project Plans for Secondary Research Data." If the scope of work is 
unchanged from WA 1-13 to this WA, then the QAPP for WA 1-13 shall be acceptable for this WA. 

If there are revisions required to the QAPP for WA 1-13, then the updated QAPP shall be submitted 14 
days after the approval of the Work Plan. Otherwise, a copy of the approved QAPP for WA 1-13 will be 
accepted and followed for this WA. The Contractor shall not perform any work on subsequent tasks 
under this Work Assignment until the Work Plan and QAPP are reviewed and approved. 

Deliverable 1.2.A: A draft workplan submitted to the WAM for review. Due 30 days after award. 

Deliverable 1.2.8: A final workplan addressing WAM comments on the draft submitted to the 
WAM for approval. Due 1 week after receiving WAM comments on the draft workplan. 

Deliverable 1.2.C: If necessary, update QAPP for WA 1-13 and submit to the WAM for review. 
Due 14 days after the Work Plan is approved. 

Deliverable 1.2.D: If necessary, a final QAPP addressing WAM comments on the draft submitted 
to the WAM for approval. Due 1 week after receiving WAM comments on the draft QAPP. 

Task 2- Complete development of response curves and design modifications for BMPs; conduct 
additional model runs of stormwater scenarios 
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Based on the literature review from work assignment 1-13, the Contractor shall continue using the 20 
watersheds output for 5 regions to complete constructing models to examine (1) responses of BMPs by 
event size and other variables; (2) thresholds in BMP performance, where possible; (3) BMP design 
alterations or changes that maintain urban stormwater runoff targets based on response curves or 
thresholds; and (4) tradeoffs and benefits (GI vs. grey infrastructure strategies) including innovative uses 
of stormwater, to understand implications of choices beyond differences in removal efficiencies (e.g., 
urban agriculture). To conduct the tradeoffs/benefits analysis (#4 above), the Contractor shall develop 
more detailed SUSTAIN models for sites within each of the 5 regions, and shall add 1 or 2 more sites 
within those regions as well as 1 more practice-based scenario to facilitate exploration of an incremental 
approach to adaptation. The Contractor shall refine the current coarse evaluation of economic costs of 
alternative stormwater strategies by providing more detailed life cycle (design/build/O&M) costs of 
options associated with model scenarios for comparison. This shall be used in the cost I tradeoff analysis 
of grey and green infrastructure for adaptation. Finally, the Contractor shall identify gaps in knowledge 
that were revealed while carrying out (1) through (4) above. Findings from this task and work 
assignment 1-13 shall be compiled into an article suitable for publication in a peer-reviewed journal. 

Deliverable 2.A. Draft memo with list of additional sites and practice-based scenario. Due 2 
weeks after workplan approval. 

Deliverable 2.8. Draft memo with results from steps 1-4 above, including additional sites and 
practice-based scenario. Due 8 weeks after deliverable 2.A. 

Deliverable 2.C. Final memo with revisions incorporating comments from WAM. Due 4 weeks 
after deliverable 2.B. 

Deliverable 2.D. Draft article for internal review describing modeling methods and results, 
including scenarios, response curves, design modifications, and tradeoffs/benefits. Due 8 weeks 
after Deliverable 2.C. 

Deliverable 2.£. Final article for journal submission describing modeling methods and results, 
including scenarios, response curves, design modifications, and tradeoffs/benefits and 
responses to internal review comments. Due 4 weeks after receiving internal review comments 
from the WAM. 

Task 3- Complete development of structure for stormwater vulnerability and planning (design) guide 
Based on consultations with the WAM and relevant EPA Program and Regional offices, the Contractor 
shall complete a structure for the stormwater vulnerability and planning (design) guide that 
incorporates information from Tasks 2 and WA 1-13. The structure should address the significance and 
treatment of key variables for both modeling and design of stormwater BMPs. The guide shall 
accommodate variations in degree of knowledge, transferability, and generalizability across and within 
the classification system chosen. In other words, the structure needs to be flexible to accommodate 
variations in information across municipalities, climate change, and geomorphology. 

The Contractor shall explore the specific format of the guide, e.g., completely web-based vs. 
downloadable guidebook, or some combination thereof. The Contractor shall include considerations 
about the ease of updating the guide with new information. 
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Deliverable 3.A: Meeting (half-day, in person) with WAM and relevant EPA stakeholders to 
develop draft proposal for guide structure and format. Due within 2 weeks of WAM's 
acceptance of Deliverable 2.C. 

Deliverable 3.8: Draft structure and format of guide based on Deliverable 3.A. Due 2 weeks after 
Deliverable 3.A. 

Deliverable 3.C: Tele- or web-conference with WAM and relevant EPA stakeholders to review 
and comment on Deliverable 3.8. Due within 2 weeks of receiving comments from WAM on 
Deliverable 3.8. 

Deliverable 3.D: Final structure and format of guide based on Deliverable 3.C. Due 2 weeks after 
Deliverable 3.C. 

Task 4- Develop content based on structure and format in Task 3 
The Contractor shall develop the content based on Tasks 2 and 3 and populate the structure using the 
format agreed upon in Task 3. Deliverables under this task shall be presented to the WAM and relevant 
EPA stakeholders (as in Task 3) and revised as necessary before sending the content for internal and 
external review. The Contractor shall respond to internal and external review of document, provide 
revised copies, and support limited additional analysis in response to comments or requests for 
additional detail. 

Deliverable 4.A: Draft guide based on final structure of Deliverable 3.D. Due 6 weeks after 
Deliverable 3.D. Revised guide due 2 weeks after receiving WAM's comments on draft. 

Deliverable 4.8: Meeting (in person or tele- or web-conference) with WAM and relevant EPA 
stakeholders to review Deliverable 4.A. Due within 2 weeks of submitting Deliverable 4.A. 

Deliverable 4.C: Internal review draft of guide based on comments received under Deliverable 
4.8. Due 2 weeks after Deliverable 4.8. 

Deliverable 4.D: Revised guide for external review and document of responses to internal review 
comments. Due 4 weeks after receipt of internal review comments from WAM. 

Deliverable 4.£: Revised guide for final publication and document of responses to external 
review comments. Due 4 weeks after receipt of external review comments from WAM. 

Task 5: Produce trade journal article on Guide 
The contractor shall find a suitable trade publication with professional audience(s) engaged in all 
components of stormwater management to facilitate communication about the guide and promote its 
availability and use online. 

Deliverable 5.A. Draft trade journal article. Due 2 weeks after Deliverable 4.C. 
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Deliverable 5.8. Final trade journal article for submission and responses to WAM's comments. 
Due 2 weeks after receiving internal review comments from the WAM. 

VIII. Schedule of Milestones and Deliverables: 

Task DELIVERABLE Schedule 
No. 

1 l.l.A. Progress reports Due monthly 

1 l.l.B. Other communication Due upon request by the WAM 

1 1.2.A. Draft workplan Due 30 days after award 

1 1.2.B. Final workplan Due 1 week after receiving WAM comments 

1 1.2.C. Draft QAPP Due 30 days after award 
1 1.2.D. Final QAPP Due 1 week after receiving WAM comments 

2 
2.A. Overview memo of literature 

Due 4 weeks after workplan approval 
review results 

2 
2.B. Draft intra and methods 

Due 4 weeks after Deliverable 2.A. 
memo 

2 2.C. Final intra and methods memo Due 2 weeks after receiving WAM comments 

3 
3.A. Draft and final memo Draft due 4 weeks after Deliverable 2.C. Final due 2 

weeks after receiving WAM comments 

3 
3.B. Conference call 

Due 1 week after Deliverable 3.A. 

3 
3.C. Draft article 

Due 8 weeks after Deliverable 3.B. 

3 3.D. Final article 
Due 4 weeks after receiving internal review 
comments 

4.A. Half-day Meeting on guide 
4 structure and format Due 2 weeks after Deliverable 3.D. 

4.B. Draft structure and format for 
4 Guide Due 2 weeks after Deliverable 4.A. 

4 
4.C. Tele-/web-conference 

Due 2 weeks after receiving WAM comments on 4.B. 

4.D. Final structure and format for 
5 Guide Due 2 weeks after Deliverable 4.C. 

5 
5.A. Draft Guide 

Due 6 weeks after Deliverable 4.D. 
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s S.B. Meeting Due 2 weeks after Deliverable S.A. 

s S.C. Internal review draft Guide 
Due 2 weeks after Deliverable S.B. 

s S.D. External review draft Guide 
Due 4 weeks after receipt of internal review 
comments 

s S.E. Final Guide 
Due 4 weeks after receipt of external review 
comments 

IX. Acceptance Criteria: 

The Contractor shall prepare high quality deliverables. The Deliverables shall be edited for grammar, 
spelling, and logic flow. The technical information shall be reasonably complete and presented in a 
logical, readable manner. Figures submitted shall be of high quality similar to presentations developed 
for national scientific forums and should be formatted as jpeg or png files. Text deliverables shall be 
provided in Microsoft Word 2007 or compatible format. 

X. Conflict of Interest: 

The Contractor warrants that, to the best of the Contractor's knowledge and belief, that there are no 
relevant facts or circumstances which could give rise to a conflict of interest, as defined in FAR subpart 
9.S, or that the Contractor has disclosed all such relevant information. 

The Contractor agrees to notify the Contracting Officer immediately, that to the best of its knowledge 
and belief, no actual or potential conflict of interest exists or to identify to the Contracting Officer any 
actual or potential conflict of interest the Contractor may have. 

The Contractor agrees that if an actual or potential conflict of interest is identified during the 
performance, the Contractor shall immediately make a full disclosure in writing to the Contracting 
Officer. This disclosure shall include a description of actions which the Contractor has taken or proposes 
to take, after consulting with the Contracting Officer, to avoid, mitigate, or neutralize the actual or 
potential conflict of interest. The Contractor shall continue performance until notified by the 
Contracting Officer of any contrary action to be taken. 

XI. Management Controls: 

1. The EPA will review and provide comments on the Work Plan and QAPP. 

2. The EPA will also review and provide comments on subsequent deliverables. 

3. The Contractor shall clearly identify itself as an EPA contractor when acting in fulfillment of this 
contract. No decision-making activities relating to Agency policy, enforcement or future 
contracting shall take place if the Contractor is present. If the Contractor has a need to meet 
with Federal employees on-site, then the Contractor personnel shall visibly wear identification 
in performance of this contract while on-site that will be issued by the Government upon arrival 
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to the Federal facility. 

4. Technical Direction: The WAM is authorized to provide technical direction that clarifies the 
statement of work as set forth in this work assignment. Before initiating any action under 
technical direction, the contractor shall ensure that the technical direction falls within the scope 
of work for this work assignment. The technical direction shall be issued in writing by the WAM 
within four working days of verbal issuance. This will be forwarded to the PO and CO for their 
information and necessary actions. 

The WAM/COR is the only person authorized to make changes to this work assignment or 
contract. The changes must have prior approval from the WAM/COR in writing as an 
amendment or modification to the work assignment or contract. 

Technical direction includes direction to the contractor that assists the contractor in 
accomplishing individual tasks deemed appropriate under the Statement of Work, as well as 
comments and approval of reports and other deliverables 

XII. Notice Regarding Guidance Provided Under This Work Assignment: 

Guidance by the Contractor is strictly limited to management and analytical support. The Contractor 
shall not engage in activities of an inherently governmental nature such as the following: 

1. Formulation of Agency policy 
2. Selection of Agency priorities 
3. Development of Agency regulations 

Should the Contractor receive any instruction from an EPA staff person that the Contractor ascertains to 
fall into any of these categories or goes beyond the scope of the contractor or work assignment, the 
Contractor shall immediately contact the Project Officer or the Contract Specialist. 

The Contractor shall also ensure that work under this individual work assignment does not contain any 
apparent or real personal or organizational conflict of interest. The Contractor shall certify that none 
exists at the time the work plan is submitted to EPA. 
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Performance Work Statement 
Tetra Tech, Inc. 

Contract EP-C-12-060 
Work Assignment No. 2-14 

I. Title: Phase 2 Modeling and Analysis of Climate Change Effects on Urban Green Infrastructure 
Performance 

II. Period of Performance: Award through Sept 29, 2015 

III. COR: 
Thomas Johnson, Ph.D. 
U.S. Environmental Protection Agency 
Office of Research and Development 
National Center for Environmental Assessment (8601-P) 
1200 Pennsylvania A venue, NW 
Washington, DC 20460 
703-347-8618 (phone) 
703-347-8694 (fax) 
johnson.thomas@epa.gov 

Alternate COR: 
Christopher Clark, Ph.D. 
U.S. Environmental Protection Agency 
Office of Research and Development 
National Center for Environmental Assessment (8601-P) 
1200 Pennsylvania A venue, NW 
Washington, DC 20460 
703-347-8665 
clark.christopher@epa.gov 

V. Introduction: 
The EPA Office of Research and Development Global Change Research Program (GCRP) works to build 
the capacity of EPA program and regional offices, water managers, and other decision-makers to assess 
and respond to global change impacts on water quality and aquatic ecosystems. Research and assessment 
activities in the GCRP Water Quality focus area broadly support EPA's mission and responsibilities as 
defined by the Clean Water Act and the Safe Drinking Water Act. 

The potential effects of climate change on watershed hydrology are increasingly well documented. 
Climate change will have dramatic impacts on water resources, altering precipitation in terms of the 
amount, timing, and type (e.g. rain versus snow). Little is known, however, about how local and meso
scale decisions in urban and urbanizing areas will interact with these biophysical phenomena to impact 
water resources. Together, these drivers will lead to numerous cascading effects on water quality, aquatic 
habitat, and water supply. 

The primary method to control urban stormwater is the use of best management practices (BMPs). 
Traditional grey stormwater infrastructure generally uses single-purpose, hard structures including 
detention basins and storm sewers to dispose of rainwater. Green infrastructure (GI) uses vegetation and 
soil to manage rainwater where it falls. Green Infrastructure provides many additional ecosystem services 



to city dwellers, including reduced heat loads for human health and reduced energy demand, carbon and 
nitrogen sequestration, and habitat for biodiversity. 

Work was initiated during Option Year 1 of this contract to conduct dynamic modeling to examine the 
potential effects of climate change on urban stormwater management using Gl. Tasks completed during 
Option Year 1 include ( 1) conducting a review the scientific literature concerning the performance of 
different GI practices and their sensitivity to climate variability and change, (2) development of a set of 
urban archetypes (AUSs) representing a range of density patterns and GI practices for simulation 
modeling, and (3) setup of the RHESSys model for simulation of AUSs under a range of baseline climate 
and potential climate change conditions. 

This Work Assignment is for continuing analyses of the potential effects of climate change on urban 
stormwater management using Gl. Key tasks include (1) simulation modeling using the RHESSys model 
to establish the baseline performance of GI practices in different urban settings (AUSs) under a range of 
baseline climate conditions representative of different U.S. cities, (2) evaluation of how GI performance 
will change under future climate change conditions, (3) and data analyses and preparation of 2 written 
manuscripts based on modeling results for publication in peer reviewed journals. 

Related and Supporting GCRP Projects 
EPA has developed mid-21st century climate change and urban and residential development scenarios that 
are available but not required for use in this project. Other sources of climate scenarios are easily 
available. Final selection of scenarios will be determined in consultation with the COR. Existing 
scenarios available from EPA are described below. 

The EPA GCRP has partnered with the North American Regional Climate Change Assessment Project 
(NARCCAP), which. NARCCAP provides detailed scenarios of regional climate change over the U.S. in 
a form suitable for driving basin-scale hydrologic models and for use in impacts assessments. More 
information about NARCCAP can be found at http://www.narccap.ucar.edu/. In addition to NARCCAP, 
other existing scenarios are available from four the Coupled Model Intercomparison Project Phase 3 
(CMIP3) data (served at http://gdo-dcp.ucllnl.org/downscaled_cmip3_projections/). These scenarios are 
downscaled using bias-corrected and spatially downscaled (BCSD) techniques. 

Land use scenarios are available from EPA's Integrated Climate and Land Use Scenarios (ICLUS) 
project. ICLUS has developed seamless, national-scale land use change scenarios compatible with the 
IPCC emissions storylines underlying NARCCAP and other GCM climate change projections. ICLUS 
provides decadal projections of changes in housing density and impervious cover throughout the 
contiguous U.S. through the year 2100. 

VI. Specific Tasks and Deliverables - Option Year 2: 

Task 1- Prepare Workplan, Establish Communication, and Prepare QAPP 

SubTask 1.1. Prepare Work Plan and Cost Estimate 

The Contractor shall prepare a work plan in response to this work assignment, outlining the proposed 
approach, expertise and staffing, and resources needed, and a schedule to complete each task. The work 
plan should identify potential data and tools needed and any potential problems that might be encountered 
during the execution of the work assignment. 
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SubTask 1.2. Establish communication with the COR and develop a regular reporting schedule 

The Contractor shall contact the COR and schedule a kickoff project meeting. In collaboration with the 
COR the Contractor shall also establish a schedule for regular progress reports, project meetings, and 
other communications throughout the period of performance of this Work Assignment. 

Deliverable 1.2.A: Brief, written progress reports as email to the COR. Due monthly or upon request 
by the COR for the duration of this Work Assignment. 

Deliverable 1.2.B: Project meetings and other communications, such as conference calls, as needed. 
Due upon request by the COR for the duration of this Work Assignment. 

SubTask 1.3. Develop a QAPP 

All work conducted under this Work Assignment shall be performed pursuant to an EPA approved 
Quality Assurance Project Plan (QAPP). The contractor shall develop a Quality Assurance Project Plan 
within 30 days after project start for review and approval by the TOM and the EPA QA Officer. The 
QAPP can be based directly on the previously approved QAPP developed for W A 1-14 in Option Year 1. 
The QAPP shall outline the approach and measures the Contractor will implement to ensure a high 
standard of quality in data analysis and written deliverables. The QAPP shall be in conformance with 
EPA's Requirements for Quality Assurance Project Plans (EPA QA/R-5). Portions of this Work 
Assignment relevant to modeling will reference Guidance for Quality Assurance Project Plans for 
Modeling (EPA QA/G-5M), while portions of this Work Assignment relevant to geospatial data will 
reference Guidance for Quality Assurance Project Plans for Geospatial Data (EPA QA/G-5G). Elements 
from these sources will be used to derive a single QAPP for this Work Assignment. 

Deliverable 1.3.A: QAPP for this W A. Due to the COR 2 weeks after award. 

Task 2- Simulation Modeling to Assess Performance of Urban GI under current and future 
conditions 

The Contractor shall conduct simulation modeling using the RHESSys model to assess the performance 
of urban subunits (AUSs) to current and future climate and management conditions. The Contractor will 
use a modeling framework capable of analyzing effects from different types of land use on water 
resources and biogeochemistry of urban watersheds (e.g. RHESSys, http://fiesta.bren.ucsb.edu/-rhessys/). 
The number and type of simulations conducted will follow the Analysis Design Memo prepared by the 
Contractor and approved by the COR under W A 1-14 in Option Year 1 of this contract. 

Subtask 2.1. Complete model set-up, calibration, validation and baseline simulations under current 
climate conditions 

The Contractor shall acquire all necessary input data, setup, calibrate (if necessary) and validate the 
RHESSys model. The Contractor shall also conduct baseline model simulations of GI performance in the 
different AUSs under current/historical climate conditions. 

Deliverable 2.1.A. Results of simulation modeling in MS Excel format. Due 4 weeks after award. 

Subtask 2.2. Conduct model simulations under future climate conditions and management 
strategies 
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The Contractor shall run the RHESSys simulations described in Analysis Design Memo approved by the 
COR in W A 1-14 in Option Year 1 of this contract. The Contractor shall also prepare summary statistics 
and conduct other data analysis to characterize the results from the simulations. 

Deliverable 2.2.A. Results of simulation modeling in MS Excel format. Due 8 weeks after 
approval of Deliverable 2.1.A. 

Deliverable 2.2.B. Brief presentation (30-45 min) giving an overview of simulation modeling 
results in .ppt or .pdf format. Due 2 weeks after approval of Deliverable 2.2.A. 

Subtask 2.3. Conduct simulations and/or analyses as needed to support a second manuscript 

In consultation with the COR, the Contractor shall propose an analysis topic and supporting analysis plan 
for a second manuscript for publication in a peer reviewed journal. Two potential topics include 
interpolating simulation results based on urban archetypes to existing U.S. cities, and more detailed 
exploration of barriers and opportunities for implementing GI to adapt storm water to climate change. 
Other topics are possible. Analysis to support the second manuscript could potentially include new 
simulations and/or statistical analyses. Final selection of an appropriate and feasible topic and analysis 
will be made in consultation with the COR. Following approval by the COR, the Contractor shall 
complete the proposed analyses and present a written summary of simulation and/or other analysis results 
to the COR. 

Deliverable 2.3.A. Memo describing proposed simulations and/or analyses to support a second 
manuscript. Due 2 weeks after approval of Deliverable 2.2.A. 

Deliverable 2.3.B. Results of simulation modeling and/or analyses in MS Excel or other 
appropriate format. Due 8 weeks after approval of Deliverable 2.3.A. 

Task 3. Prepare 2 Written Manuscripts for Submittal to Journal for Publication 

The Contractor shall prepare written manuscripts describing the motivation, methodology and results, and 
conduct data analysis as necessary to complete 2 manuscripts for submission to peer reviewed journals for 
publication. 

SubTask 3.1. Prepare a written manuscript based on RHESSys modeling results describing the 
potential effects of climate change on urban stormwater management using GI. 

In consultation with the WAM, the Contractor shall prepare a written manuscript (approximately 20-30 
single-spaced pages excluding figures/tables) discussing the potential effects of climate change on urban 
stormwater management for different urban archetypes (AUSs) and GI practices. The manuscript shall be 
written in the format of a peer reviewed scientific journal to be specified by the COR, and be written in 
clear, concise prose consistent with the standards of peer reviewed scientific literature. The Contractor 
shall prepare a first draft manuscript and submit to the COR for review. The Contractor shall revise the 
first draft to address COR comments and submit a second and final draft to the COR for approval. 

Deliverable 3.l.A: A first draft manuscript discussing the potential effects of climate change on 
urban stormwater management for different AUSs submitted to the COR for review. Due 4 weeks 
after approval of Deliverable 2.2.A. 
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Deliverable 3.l.B: A second draft manuscript addressing COR comments on the first draft 
submitted to the COR. Due 4 weeks after receiving COR comments on Deliverable 3.1.A. 

SubTask 3.2. Prepare a written manuscript on a topic selected in consultation with the COR 
building on the results presented in Task 3.1. 

In consultation with the COR, the Contractor shall prepare a written manuscript (approximately 20-30 
single-spaced pages excluding figures/tables) on a topic selected in consultation with the COR. Two 
potential topics for this analysis and manuscript include interpolating simulation results based on urban 
archetypes to existing U.S. cities, and more detailed exploration of barriers and opportunities for 
implementing GI to adapt stormwater to climate change. Other topics are possible. The manuscript shall 
be written in the format of a peer reviewed scientific journal to be specified by the COR, and be written in 
clear, concise prose consistent with the standards of peer reviewed scientific literature. The Contractor 
shall prepare a first draft manuscript and submit to the COR for review. The Contractor shall revise the 
first draft to address COR comments and submit a second and final draft to the COR for approval. 

Deliverable 3.2.A: A first draft manuscript on a topic selected in consultation with the COR 
submitted to the COR for review and approval. Due 4 weeks after approval of Deliverable 2.3.B. 

Deliverable 3.2.B: A second draft manuscript addressing COR comments on the first draft 
submitted to the COR. Due 4 weeks after receiving COR comments on Deliverable 3.2.A. 

SubTask 3.3: Provide electronic files of all model setup, input and simulation output 

The Contractor shall provide to the COR electronic copies of all model setup, model input, and simulation 
output files generated in this project on a memory stick or external hard drive. Files shall be organized in 
a directory structure approved by the COR. 

Deliverable 3.3.A. Electronic copies of all model setup, model input, and simulation output files 
generated in this project on a memory stick or external hard drive. Due 8 weeks after completion 
of Deliverable 3.2.B. 

Task 4. Secure publishing rights for page fees and open access fees for 2 manuscripts completed 
under this Work Assignment. 

Two manuscripts completed under this W A will be published in peer reviewed scientific journals, (1) 
Potential effects of climate change on urban stormwater management using GI, and (2) A topic to be 
determined in consultation with the COR. The Contractor shall pay the publisher of each manuscript 
publication page fees and fees for open access for each of these manuscripts. 

VII. Schedule of Milestones and Deliverables: 

TASK DELIVERABLE SCHEDULE 

1 1.2.A. Progress reports Due monthly 

1 1.2.B. Other communication Due upon request by the COR 
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1 1.3.A. QAPP Due 2 weeks after award 

2 2.1.A. Setup and historical simulation results Due 4 weeks after award 

2 2.2.A. Future simulation results Due 8 weeks after Deliverable 2.1.A 

2 
2.2.B. Presentation on simulation results 

Due 2 weeks after Deliverable 2.2.A 

2 
2.3.A. Analysis design second manuscript 

Due 2 weeks after Deliverable 2.2.A 

2 
2.3.B. Analysis results second manuscript 

Due 8 weeks after Deliverable 2.3.A 

3 
3.1.A. Draft - Sensitivity manuscript 

Due 4 weeks after Deliverable 2.2.A 

3 
3 .l.B. Final - Sensitivity manuscript 

Due 4 weeks after Deliverable 3.1.A 

3 
3.2.A. Draft -Second manuscript 

Due 4 weeks after Deliverable 2.3.B 

3 
3.2.B. Final- Second manuscript 

Due 4 weeks after Deliverable 3.2.A 

3 
3.3.A. Provide model files on hard drive 

Due 8 weeks after Deliverable 3.2.B 

VIII. Acceptance Criteria: 

The Contractor shall prepare high quality deliverables. The Deliverables shall be edited for grammar, 
spelling, and logic flow. The technical information shall be reasonably complete and presented in a 
logical, readable manner. Figures submitted shall be of high quality similar to presentations developed for 
national scientific forums and should be formatted as jpeg or png files. Text deliverables shall be 
provided in Microsoft Word 2007 or compatible format. 

IX. Conflict of Interest: 

The Contractor warrants that, to the best of the Contractor's knowledge and belief, that there are no 
relevant facts or circumstances which could give rise to a conflict of interest, as defined in FAR subpart 
9.5, or that the Contractor has disclosed all such relevant information. 

The Contractor agrees to notify the Contracting Officer immediately, that to the best of its knowledge and 
belief, no actual or potential conflict of interest exists or to identify to the Contracting Officer any actual 
or potential conflict of interest the Contractor may have. 

The Contractor agrees that if an actual or potential conflict of interest is identified during the 
performance, the Contractor shall immediately make a full disclosure in writing to the Contracting 
Officer. This disclosure shall include a description of actions which the Contractor has taken or proposes 
to take, after consulting with the Contracting Officer, to avoid, mitigate, or neutralize the actual or 
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potential conflict of interest. The Contractor shall continue performance until notified by the Contracting 
Officer of any contrary action to be taken. 

X. Management Controls: 

1. The EPA will review and provide comments on the Work Plan and QAPP. 

2. The EPA will also review and provide comments on subsequent deliverables. 

3. The Contractor shall clearly identify itself as an EPA contractor when acting in fulfillment of this 
contract. No decision-making activities relating to Agency policy, enforcement or future 
contracting shall take place if the Contractor is present. If the Contractor has a need to meet with 
Federal employees on-site, then the Contractor personnel shall visibly wear identification in 
performance of this contract while on-site that will be issued by the Government upon arrival to 
the Federal facility. 

4. Technical Direction: The W AM is authorized to provide technical direction that clarifies the 
statement of work as set forth in this work assignment. Before initiating any action under 
technical direction, the contractor shall ensure that the technical direction falls within the scope of 
work for this work assignment. The technical direction shall be issued in writing by the W AM 
within four working days of verbal issuance. This will be forwarded to the PO and CO for their 
information and necessary actions. 

The W AM/COR is the only person authorized to make changes to this work assignment or 
contract. The changes must have prior approval from the W AM/COR in writing as an 
amendment or modification to the work assignment or contract. 

Technical direction includes direction to the contractor that assists the contractor in 
accomplishing individual tasks deemed appropriate under the Statement of Work, as well as 
comments and approval of reports and other deliverables 

XI. Notice Regarding Guidance Provided Under This Work Assignment: 

Guidance by the Contractor is strictly limited to management and analytical support. The Contractor shall 
not engage in activities of an inherently governmental nature such as the following: 

1. Formulation of Agency policy 
2. Selection of Agency priorities 
3. Development of Agency regulations 

Should the Contractor receive any instruction from an EPA staff person that the Contractor ascertains to 
fall into any of these categories or goes beyond the scope of the contractor or work assignment, the 
Contractor shall immediately contact the Project Officer or the Contract Specialist. 

The Contractor shall also ensure that work under this individual work assignment does not contain any 
apparent or real personal or organizational conflict of interest. The Contractor shall certify that none 
exists at the time the work plan is submitted to EPA. 
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Performance Work Statement 
Tetra Tech, Inc. 

Contract EP-C-12-060 
Work Assignment 2-14 

Amendment 1 

I. Title: MODIFICATION 1: Phase 2 Modeling and Analysis of Climate Change Effects on Urban Green 
Infrastructure 

II. Period of Performance: Award through September 29, 2015 

Ill. Work Assignment Manager: 
Thomas Johnson, PhD 
U.S. Environmental Protection Agency 
Office of Research and Development 
National Center for Environmental Assessment (8601-P) 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 
703-347-8618 (phone) 
703-347-8694 (fax) 
johnson.thomas@epa.gov 

Alternate COR: 
Christopher Clark, PhD 
U.S. Environmental Protection Agency 
Office of Research and Development 
National Center for Environmental Assessment (8601-P) 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 
703-34 7-8665 
Clark.christopher@epa.gov 

IV. Total Estimated LOE: 284 hours 

V. Tasks and Deliverables: 

Task M-1. Develop and apply additional analyses to map RHESSys simulation results for urban 
archetypes to real U.S. cities 

Under WA 2-14, Task 2 (existing), the Contractor will conduct simulation modeling with RHESSys to 
assess the performance of urban Gl in different urban archetypal settings (AUS's) under current and 
future climatic conditions. Under Task 3 of this WA (existing), the Contractor shall prepare 2 written 
manuscripts to be submitted for publication in peer reviewed journals. The first manuscript will be 
based on simulation results for urban archetypes. The second will involve an application or mapping of 
archetype simulation results to real U.S. cities. Mapping results to real cities is attractive as it would 
provide a way to translate findings of this study to real world situations and potentially inform planning 



efforts by local governments. A relatively simple approach involving aggregation of multiple archetypal 
units to represent real cities was envisioned. 

Recent work has identified additional analyses that provide a more rigorous and informative 
methodology for mapping archetype results to real cities. The process is both more granular (in terms of 
unit area land use/soil type elements, not assembled AUSs) and takes the form of conditional responses: 
e.g., if climate does this, than "regional" Gl performance will be altered in these ways. Inferences can be 
extended to different real city layouts based on performance of individual unit-area sources and the 
degree of treatment of impervious surface runoff provided by different types of Gl. 

This Task (new) is to develop and apply additional analyses to map RHESSys simulation results for urban 
archetypes to real U.S. cities. The Contractor shall, in consultation with the COR, develop and test new 
analyses and approaches for mapping simulation results for urban archetypal units to real U.S. cities. 
After developing the approach, the Contractor will apply the approach to selected cities or regions 
within the U.S. The results of this analysis shall subsequently be used to complete a manuscript focused 
mapping of archetype simulation results to real U.S. cities to be submitted for publication in a peer 
reviewed journal (as described in WA 2-14, SubTask 3.2). 

Deliverable M-l.A: Memo describing proposed new analyses and approach for mapping 
archetype simulations to real cities. Due to the COR for approval 2 weeks after approval of WA 
2-14, Deliverable 2.2.A. 

Deliverable M-1.8: Results of application of analyses and approach in MS Excel, ArcGIS or other 
appropriate format. Due 8 weeks after approval of Deliverable M-1.A. 
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